Electrical subcontract · Project overview

Riverside Office Renovation. Customer: Northline Builders. Contractor: Summit Electrical.

Agreement date: September 28, 2026. Signed by both parties.

Agreed contract value: $125,000. Project dates: Oct 5 - Nov 20, 2026.

Electrical fit-out under drawing E-101 Rev A, with scope and pricing exhibits incorporated.

Payment terms: monthly progress billing, payable within 30 days of invoice.

Retainage: 5% of each progress billing is withheld until final completion and acceptance.

Exhibit A · Included scope

Supply and install 48 outlets at the locations shown on E-101 Rev A.

Supply and install 24 LED fixtures.

Six branch circuits included in the signed scope.

Complete testing and labeling of installed circuits.

Exhibit A · Exclusions and changes

Weekend installation excluded.

Modifications to existing service equipment excluded.

Additional work and proposed pricing are subject to the contractual change and approval procedure.